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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SONOMA COUNTY IN AND
NEAR ROHNERT PARK AND SANTA ROSA ON ROUTE 12 FROM 0.5 km WEST OF NORTH WRIGHT
ROAD/FULTON ROAD TO 0.2 km WEST OF FARMERS LANE AND AT FARMERS LANE INTERCHANGE AND ON
ROUTE 101 FROM 0.3 km SOUTH OF WILFRED OVERHEAD TO ROUTE 12/101 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 31, 2001. The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated January 8, 2001.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 81, 84 and 221 are revised. Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Notice to Contractors and Special Provisions, the following is added to the Standard Plans List:
A74 Survey Monuments
In the Special Provisions, Section 5-1.19, "AERIALLY DEPOSITED LEAD," is replaced as attached.

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," the following subparagraph is added
to the second paragraph:

"H. Disks for survey monuments."
In the Special Provisions, Section 10-1.04, "WATER POLLUTION CONTROL," is replaced as attached.

In the Special Provisions, Section 10-1.12, "TEMPORARY CONCRETE WASHOUT FACILITY," is replaced as
attached.

In the Special Provisions, Section 10-1.41,"MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," is replaced
as attached.
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In the Special Provisions, Section 10-1.42, "LEAD SAMPLING AND ANALYSIS," is deleted.
In the Special Provisions, Section 10-1.825, "MONUMENTS," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 66, 68 and 215 are revised, Item 216 is added, and Items 4
and 69 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 3, 6, and 13 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 6,
and 13 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments



5-1.19 AERIALLY DEPOSITED LEAD

Aerially deposited lead is present within the project limits. Aerially deposited lead is lead deposited within unpaved
areas, primarily due to vehicle emissions.

Portions of the Site Investigation Report are included in the "Material Information” handout. The complete report,
entitled "Site Investigation Report Environmental Site Investigation Route 101 and Route 12 Santa Rosa, Sonoma County,
California," is available for inspection at the Department of Transportation, Duty Senior's Desk, 111 Grand Avenue, Oakland,
California, (510) 286-5209.

Once the Contractor has completed the placement of material containing aerially deposited lead in conformance with
these special provisions and as directed by the Engineer, the Contractor shall have no responsibility for such materials in
place. The Department will not consider the Contractor a generator of such contaminated soils. Further cleanup, removal or
remedial actions for such materials will not be required if handled or disposed of as specified herein.

Attention is directed to "Material Containing Aerially Deposited Lead" of these special provisions.

Excavation, reuse, and disposal of material with aerially deposited lead shall be in conformance with all rules and
regulations including, but not limited to, those of the following agencies:

United States Department of Transportation (USDOT)

United States Environmental Protection Agency (USEPA)

California Environmental Protection Agency (Cal-EPA)

California Department of Health Services

Department of Toxic Substances Control (DTSC), Region 2

California Division of Occupational Safety and Health Administration (Cal-OSHA)
Integrated Waste Management Board

Regional Water Quality Control Board (RWQCB), Region 1

State Air Resources Control Board

Bay Area Air Quality Management District (AQMD)
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10-1.04 WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution,” of the Standard
Specifications and these special provisions.

This project shall conform to the requirements of General Construction Activity Storm Water Permit No. CAS000002,
Order No. 99-08-DWQ, and Caltrans Statewide Storm Water Permit No. CAS000003, Order No. 99-06-DWQ, issued by the
State Water Resources Control Board. These Permits, hereafter referred to as the "Permit," regulate storm water discharges
associated with construction activities.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to, and
including, the date of advertisement of the project, hereafter referred to as the "Handbook." Copies of the Handbook and the
Permit may be obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit,
1900 Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445-3520.

Copies of the Handbook and the Permit are also available for review at 111 Grand Avenue Oakland, California 94612.
Please call the Construction Duty Senior, telephone number (510) 286-5209 to reserve a copy of the documents at least 24
hours in advance.

The Contractor shall know and fully comply with the applicable provisions of the Handbook, Permit, and Federal, State,
and local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas
of disturbance outside the project limits during construction. The Contractor shall maintain a copy of the Permit at the
project site and shall make the Permit available during construction.

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the
contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or property owner
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the
project limits.

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure
to comply with the provisions set forth in this section "Water Pollution Control," including but not limited to, compliance
with the applicable provisions of the Handbook, Permit and Federal, State and local regulations. For the purposes of this
paragraph, costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the State
or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act.

In addition to the remedies authorized by law, some of the money due the Contractor under the contract, as determined
by the Department, may be retained by the State of California until disposition has been made of the costs and liabilities.

The retention of money due the Contractor shall be subject to the following:

A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial
payments which may become due to the Contractor prior to acceptance of the contract. Retention of funds from
payments made after acceptance of the contract may be made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest
on the amount retained at the legal rate of interest for the period of the retention.

Conformance with the provisions of this section "Water Pollution Control" shall not relieve the Contractor from the
Contractor's responsibilities, as provided in Section 7, "Legal Relations and Responsibilities," of the Standard Specifications.

At reasonable times and upon presentation of credentials and other documents as may be required by law, the Contractor
shall allow authorized agents of the California Regional Water Quality Control Board, State Water Resources Control Board,
United States Environmental Protection Agency and the local storm water management agency to:

A. Enter upon the construction site and the Contractor's facilities pertinent to the work;

B. Have access to and copy records that must be kept as specified in the Permit;

C. Inspect the construction site and related soil stabilization practices and sediment control measures; and
D. Sample or monitor for the purpose of ensuring compliance with the Permit.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect,
sample, monitor or otherwise access the project site or the Contractor's records.

CONTRACT NO. 04-2724U4
REPLACED PER ADDENDUM NO. 3 DATED JANUARY 19, 2001



STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND UPDATES

As part of the water pollution control work, a Storm Water Pollution Prevention Plan, hereafter referred to as the
"SWPPP," is required for this contract. The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution,"
of the Standard Specifications, the requirements in the Handbook, the requirements of the Permit, and these special
provisions. Upon the Engineer's approval of the SWPPP, the SWPPP shall be deemed to fulfill the provisions in Section
7-1.01G of the Standard Specifications for development and submittal of a Water Pollution Control Program.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the SWPPP
has been approved by the Engineer.

Within 30 days after the approval of the contract, the Contractor shall submit 3 copies of the SWPPP to the Engineer.
The Engineer will have 15 days to review the SWPPP. If revisions are required, as determined by the Engineer, the
Contractor shall revise and resubmit the SWPPP within 15 days of receipt of the Engineer's comments. The Engineer will
have 15 days to review the revisions. Upon the Engineer's approval of the SWPPP, 3 additional copies of the SWPPP,
incorporating the required changes, shall be submitted to the Engineer. In order to allow construction activities to proceed,
the Engineer may conditionally approve the SWPPP while minor revisions are being completed.

The SWPPP shall identify pollution sources that may adversely affect the quality of storm water discharges associated
with the project and shall identify water pollution control measures, hereafter referred to as control measures, to be
constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water discharges from
the construction site both during and after construction is completed under this contract.

The SWPPP shall incorporate control measures in the following categories:

Soil stabilization practices;

Sediment control practices;

Sediment tracking control practices;

Wind erosion control practices; and

Non-storm water management and waste management and disposal control practices.

moowp

Specific objectives and minimum requirements for each category of control measures are contained in the Handbook.

The Contractor shall consider the objectives and minimum requirements presented in the Handbook for each of the
above categories. The special minimum requirements listed below supersede the minimum requirements listed in the
Handbook for the same category. When minimum requirements are listed for any category, the Contractor shall incorporate
into the SWPPP, and implement on the project, the listed minimum controls required in order to meet the pollution control
objectives for the category. In addition, the Contractor shall consider other control measures presented in the Handbook and
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shall incorporate into the SWPPP and implement on the project the control measures necessary to meet the objectives of the
SWPPP. The Contractor shall document the selection process in conformance with the procedure specified in the Handbook.
The following special minimum requirements are established:

Category Minimum Requirement(s)
Soil Stabilization Practices CD23 Preservation of Existing
Vegetation,

CD26B Geotextiles, Mats/Plastic
Covers & Erosion Control Blankets
Sediment Control Practices CD40 Storm Drain Inlet Protection,
CDA41 Sediment Traps

Non-Storm Water Management | CD7 Dewatering,

& Waste Management & CD8 Paving Operations,

Disposal CD10 Material Delivery & Storage,
CD11 Material Use,

CD12 Spill Prevention and Control,
CD13 Solid Waste Management,
CD15 Contaminated Soil
Management,

CD16 Concrete Waste
Management,

CD18 Vehicle and Equipment
Cleaning,

CD19 Vehicle and Equipment
Fueling,

CD20 Vehicle and Equipment
Maintenance,

CD22 Scheduling,

CD44 Illicit Discharge/lllegal
Dumping

The following contract items of work, where shown on the project plans, shall be incorporated in the SWPPP as critical
temporary control measures: Temporary Cover, Temporary Concrete Washout Facility, Temporary Entrance/Exit, Temporary
Drainage Inlet Protection, and Temporary Silt Fence. The Contractor shall consider other control measures to supplement the
critical temporary control measures when necessary to meet the pollution control objectives of the SWPPP.

The following contract items of work, as shown on the project plans, shall be incorporated in the SWPPP as permanent
post-construction control measures: Erosion Control (Type D), Erosion Control (Blanket), and Fiber Rolls. These control
measures shall be utilized as construction period control measures. The Contractor shall consider other control measures to
supplement these permanent, post-construction control measures when necessary to meet the pollution control objectives of
the SWPPP. The Contractor shall maintain and protect the permanent control measures throughout the duration of the project
and shall restore these controls to the lines and grades shown on the plans prior to acceptance of the project.

The SWPPP shall include, but not limited to, the following items as described in the Handbook and Permit:

Source ldentification;

Erosion and Sediment Controls;

Non-Storm Water Management;

Waste Management and Disposal;
Maintenance, Inspection and Repair;
Training;

List of Contractors and Subcontractors;
Post-Construction Storm Water Management;
Preparer;

A copy of the Notice of Construction (NOC) submitted by the Department for this project;
Copy of the Permit;

BMP Consideration Checklist;

SWPPP Checklist;

Schedule of Values; and

Water Pollution Control Drawings.

CzZZIrxX=-~rTOHmMmMUuOw>

CONTRACT NO. 04-2724U4
REPLACED PER ADDENDUM NO. 3 DATED JANUARY 19, 2001



The Contractor shall amend the SWPPP, graphically and in narrative form, whenever there is a change in construction
activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters,
municipal storm drain systems or when deemed necessary by the Engineer. The SWPPP shall be amended if the SWPPP is
in violation of any condition of the Permit, or has not effectively achieved the objective of reducing pollutants in storm water
discharges. Amendments shall show additional control measures or revised operations, including those in areas not shown in
the initially approved SWPPP, which are required on the project to control water pollution effectively. Amendments to the
SWPPP shall be submitted for review and approval by the Engineer in the same manner specified for the initially approved
SWPPP. Approved amendments shall be dated and logged in the SWPPP. Upon approval of the amendment, the Contractor
shall implement the additional control measures or revised operations.

The Contractor shall keep a copy of the SWPPP and approved amendments at the project site. The SWPPP shall be
made available upon request of a representative of the Regional Water Quality Control Board, State Water Resources Control
Board, United States Environmental Protection Agency or the local storm water management agency. Requests by the public
shall be directed to the Engineer.

By June 15 of each year, the Contractor shall submit an annual certification to the Engineer stating conformance with the
requirements governing the Permit. If the project is in non-compliance at any time, the Contractor shall make a written report
to the Engineer within 2 days of identification of non-compliance.

SCHEDULE OF VALUES

The Contractor shall submit with the SWPPP, for approval by the Engineer, a schedule of values detailing the cost
breakdown of the contract lump sum item for water pollution control. The cost breakdown shall include both the special
minimum requirements required by the Department and those selected by the Contractor for this project. The combined
requirements shall be considered as items of work as part of the lump sum bid. The schedule of values shall reflect the total
items of work, including both those required by the Department and those selected by the Contractor. The Contractor shall
indicate quantities and costs for the control measures shown in the schedule of values, except for critical temporary controls
and permanent control measures which are shown on the project plans and for which there is a contract item of work.
Adjustments in the items of work and quantities listed in the schedule of values shall be made when required to address
approved amendments to the SWPPP.

The sum of the amounts for the units of work listed in the schedule of values shall be equal to the contract lump sum
price for water pollution control.

If approved in writing by the Engineer, the schedule of values will be used to determine progress payments for water
pollution control during the progress of the work. The schedule of values will be used as the basis for calculating any
adjustment in compensation for the contract item for water pollution control due to changes in the work ordered by the
Engineer.

SWPPP IMPLEMENTATION

Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing,
constructing, inspecting, and maintaining the control measures included in the SWPPP and any amendments thereto and for
removing and disposing of temporary control measures. Unless otherwise directed by the Engineer or specified in these
special provisions, the Contractor's responsibility for SWPPP implementation shall continue throughout any temporary
suspension of work ordered in conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the
Standard Specifications. Requirements for installation, construction, inspection, maintenance, removal, and disposal of
control measures are specified in the Handbook and these special provisions.

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided
throughout the winter season, defined as between October 1st and May 1st.

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas on the project site
shall be completed, except as provided for below, not later than 20 days prior to the beginning of the winter season or upon
start of applicable construction activities for projects which begin either during or within 20 days of the winter season.

Throughout the winter season, the active, soil-disturbed area of the project site shall be not more than 2.0 hectares. The
Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit. The Contractor shall
demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect
soil-disturbed areas on the project site before the onset of precipitation. A quantity of soil stabilization and sediment control
materials shall be maintained on site equal to 125 percent of that sufficient to protect unprotected, soil-disturbed areas on the
project site. A detailed plan for the mobilization of sufficient labor and equipment shall be maintained to fully deploy control
measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of precipitation. A current
inventory of control measure materials and the detailed mobilization plan shall be included as part of the SWPPP.

Throughout the winter season, soil-disturbed areas of the project site shall be considered to be nonactive whenever soil
disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas
that will become nonactive either during the winter season or within 20 days thereof shall be fully protected with soil
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stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or
prior to the onset of precipitation, whichever is first to occur.

Throughout the winter season, active soil-disturbed areas of the project site shall be fully protected at the end of each day
with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work
day. The weather forecast shall be monitored by the Contractor on a daily basis. The National Weather Service forecast shall
be used. An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer. If
precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required,
and functioning control measures shall be deployed prior to the onset of the precipitation.

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the
SWPPP for sediment tracking, wind erosion, non-storm water management and waste management and disposal.

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to
conform to the provisions of this section "Water Pollution Control” as determined by the Engineer.

MAINTENANCE

To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and
maintain the construction site for the control measures identified in the SWPPP. The Contractor shall identify corrective
actions and time needed to address any deficient measures or reinitiate any measures that have been discontinued.

The construction site inspection checklist provided in the Handbook shall be used to ensure that the necessary measures
are being properly implemented, and to ensure that the control measures are functioning adequately. One copy of each site
inspection record shall be submitted to the Engineer.

Inspections of the construction site shall be conducted by the Contractor to identify deficient measures, as follows:

A. Prior to a forecast storm;

B. After any precipitation which causes runoff;

C. At 24 hour intervals during extended precipitation events; and
D. Routinely, at a minimum of once every week.

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if requested
by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation. The
correction of deficiencies shall be at no additional cost to the State.

PAYMENT

The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing,
obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

Attention is directed to Section 9-1.06, "Partial Payments,” and Section 9-1.07, "Payment After Acceptance,” of the
Standard Specifications. Payments for prepare storm water pollution prevention plan will be made as follows:

A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water
pollution prevention plan will be included in the monthly partial payment estimate; and

B. After acceptance of the contract pursuant to Section 7-1.17, "Acceptance of Contract," payment for the remaining 25
percent of the contract item price for prepare storm water pollution prevention plan will be made in conformance
with the provisions in Section 9-1.07.

The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, maintaining,
removing, and disposing of control measures, except those shown on the plans and for which there is a contract item of work,
and excluding developing, preparing, obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Changes in control measures required by an approved amendment to the SWPPP, except changes to those control
measures shown on the plans and for which there is a contract item of work, will be considered extra work as provided in
Section 4-1.03D of the Standard Specifications and the following:

A. If the control measure is listed in the approved SWPPP schedule of values, an adjustment in compensation for the
contract item for water pollution control will be made by applying the increase or decrease in quantities to the
approved schedule of values. No adjustment of compensation will be made to the unit price listed for items in the
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schedule of values due to any increase or decrease in the quantities, regardless of the reason for the increase or
decrease. The provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard Specifications
shall not apply to items listed in the schedule of values.

B. If the control measure is not listed in the approved SWPPP schedule of values, payment will be made by force
account.

Those control measures which are shown on the plans and for which there is a contract item of work will be measured
and paid for as that contract item of work.

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during
estimate periods in which the Contractor fails to conform to the provisions of this section "Water Pollution Control” as
determined by the Engineer.

Retentions for failure to conform to the provisions in this section "Water Pollution Control” shall be in addition to the
other retentions provided for in the contract. The amounts retained for failure of the Contractor to conform to the provisions
in this section will be released for payment on the next monthly estimate for partial payment following the date that an
approved SWPPP has been implemented and maintained, and water pollution is adequately controlled, as determined by the
Engineer.
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WATER POLLUTION CONTROL SCHEDULE OF VALUES

Contract No. 04-2724U4

APPROXIMATE
UNIT DESCRIPTION UNIT QUANTITY VALUE | AMOUNT

CD7 Dewatering LS Lump Sum
CD8 Paving Operations LS Lump Sum
CD10 Material Delivery & Storage LS Lump Sum
CD11 Material Use LS Lump Sum
CD12 Spill Prevention and Control LS Lump Sum
CD13 Solid Waste Management LS Lump Sum
CD15 Contaminated Soil Management LS Lump Sum
CD16 Concrete Waste Management LS Lump Sum
CD18 Vehicle and Equipment Cleaning LS Lump Sum
CD19 Vehicle and Equipment Fueling LS Lump Sum
CD20 Vehicle and Equipment Maintenance LS Lump Sum
CD22 Scheduling LS Lump Sum
CD23 Preservation of Existing Vegetation LS Lump Sum
CD26B Geotextiles, Mats/Plastic Covers & Erosion LS Lump Sum
Control Blankets

CD40 Storm Drain Inlet Protection LS Lump Sum
CD41 Sediment Traps LS Lump Sum
CD44 lllicit Discharge/lllegal Dumping Reporting LS Lump Sum

TOTAL
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10-1.12 TEMPORARY CONCRETE WASHOUT FACILITY

Temporary concrete washout facilities shall be constructed, maintained, and later removed as shown on the plans, in
conformance with these special provisions and as directed by the Engineer.

Temporary concrete washout facilities shall be installed prior to beginning any placement of concrete and located a
minimum of 15 m from storm drain inlets, open drainage facilities, and watercourses, unless determined infeasible by the
Engineer. Each facility shall be located away from construction traffic or access areas to prevent disturbance or tracking.

A sign shall be installed as shown on the plans adjacent to each washout facility to inform concrete equipment operators
to utilize the proper facilities.

Temporary concrete washout facilities shall be constructed on grade or below grade at the option of the Contractor. The
minimum quantity of concrete washouts required for this project shall be 2.

Temporary concrete washout facilities shall be constructed and maintained in sufficient quantity and size to contain all
liquid and concrete waste generated by washout operations for all concrete wastes. These facilities shall be constructed to
contain all liquid and concrete waste without seepage, spillage or overflow.

MATERIALS
Materials used in the construction of temporary concrete washout facility shall conform to the following:

A PLASTIC SHEETING.—PIastic sheeting shall be new and a minimum of 0.33 mm thick polyethylene sheeting
and shall be free of holes, tears or other defects that compromise the impermeability of the material. Plastic sheeting
shall not have seams or overlapping joints.

B ROCK BAG.—Rock bag fabric shall be non-woven polypropylene, with a minimum unit weight of 250 g/m?. The
fabric shall have a mullen burst strength of at least 2500 kPa, per ASTM Designation: D 3786 and an ultraviolet
(UV) stability exceeding 70 percent at 500 hours. Rock bags shall have a length of 600 mm to 800 mm, width of
400 mm to 500 mm, thickness of 150 mm to 200 mm, and shall be filled to a weighted mass ranging from 13 kg to
22 kg. Rock bag fill material shall be non-cohesive, gravel, free from deleterious material. After filling, the
opening shall be secured such that rock shall not escape from the bag.

C STRAW BALES.—Straw for straw bales shall conform to the provisions in Section 20-2.06, "Straw," of the
Standard Specifications.

Each straw bale shall be a minimum of 360 mm wide, 450 mm in height, 900 mm in length and shall have a
minimum mass of 23 kg. The straw bale shall be composed entirely of vegetative matter, except for binding
material.

Bales shall be bound by either wire, nylon or polypropylene string. Jute and cotton binding shall not be used. Wire
shall be a minimum of 1.57 mm (16-gage) baling wire. Nylon or polypropylene string shall be approximately 2 mm
in diameter with 360 N of breaking strength.

D STAKES.—Stakes shall be 50 mm x 50 mm wood posts. Each stake shall have a minimum length of one meter.
Metal stakes may be used as an alternative. The Contractor shall submit a sample of the metal stake to the Engineer
prior to installation. The tops of the metal stakes shall be bent over at a 90-degree angle. No additional
compensation will be allowed for the use of a metal stake.

E STAPLES.— Staples shall be made of 11-gage minimum steel wire and shall be U-shaped with 200-mm legs and
50-mm crown.

TEMPORARY CONCRETE WASHOUT FACILITY (TYPE ON GRADE)
Temporary concrete washout facility (type on grade) shall be constructed as shown on the plans with a minimum length
of 3 m and a minimum width of 4.5 m. The length and width of a facility may be increased, at the Contractor's expense, upon
approval of the Engineer.

TEMPORARY CONCRETE WASHOUT FACILITY (TYPE BELOW GRADE)

Temporary concrete washout facility (type below grade) shall be constructed as shown on the plans with a minimum
length of 3 m and a minimum width of 4.5 m. The length and width of a facility may be increased, at the Contractor's
expense, upon approval of the Engineer.

MAINTENANCE AND REMOVAL

Temporary concrete washout facilities shall be maintained to provide adequate holding capacity with a minimum
freeboard of 100mm for on grade facilities and 300 mm for below grade facilities. Maintaining temporary concrete washout
facilities shall include removing and disposing of hardened concrete and returning the facilities to a functional condition.
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Hardened concrete materials shall be removed and disposed of in conformance with the provisions in Section 15-3.02,
"Removal Methods," of the Standard Specifications. Minor holes and tears in the plastic sheeting may be taped as long as the
repair does not compromise the impermeability of the material.

When temporary concrete washout facilities are no longer required for the work, as determined by the Engineer, the
hardened concrete shall be removed and disposed of in conformance with the provisions in Section 15-3.02 of the Standard
Specifications. Materials used to construct temporary concrete washout facilities shall become the property of the
Contractor, shall be removed from the site of the work, and shall be disposed of outside the highway right of way in
conformance with the provisions in Section 7-1.13 of the Standard Specifications.

Holes, depressions or other ground disturbance caused by the removal of the temporary concrete washout facilities shall
be backfilled and repaired in conformance with the provisions in Section 15-1.02, "Preservation of Property,” of the Standard
Specifications.

PAYMENT

The contract lump sum price paid for temporary concrete washout facility shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing, maintaining and
removing temporary concrete washout facilities, complete in place, including straw bales, plastic lining, sign, portable
delineators, lath and flagging, rock bags, stakes, and staples, and excavation and backfill, as shown on the plans, as specified
in the Standard Specifications and these special provisions, and as directed by the Engineer.
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10-1.41 MATERIAL CONTAINING AERIALLY DEPOSITED LEAD

All material to be excavated within the project limits contains aerially deposited lead. Earthwork involving materials
containing aerially deposited lead shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications
and these special provisions.

Attention is directed to "Aerially Deposited Lead" of these special provisions.

Aerially deposited lead material contains lead in average concentration below 5.0 mg/l soluble lead and below
350 mg/kg total lead. Aerially deposited lead material from Route 101 shall be placed within embankments as shown on the
plans, unless otherwise directed by the Engineer. Aerially deposited lead material from Route 12 shall be used as backfill or
dispersed within the project limits in accordance with Section 19-2.06, "Surplus Materials," of the Standard Specifications.
Temporary surplus material may be generated on this project due to the requirements of stage construction. Temporary
surplus material shall not be transported outside the project limits. In order to conform to the requirements of these
provisions, it may be necessary to stockpile materials for subsequent stages or construct some embankments out of stage or
handle temporary surplus material more than once.

HEALTH AND SAFETY

The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead
contamination in soil. Attention is directed to Title 8, California Code of Regulations, Section 1532.1, "Lead," for specific
Cal-OSHA requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B). Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene. The Plan shall be submitted to the
Engineer at least 15 days prior to beginning work in areas containing aerially deposited lead.

Prior to performing work in areas containing aerially deposited lead, personnel who have no prior training or are not
current in their training status, including State personnel, shall complete a safety training program provided by the
Contractor. The safety training program shall meet the requirements of Title 8, California Code of Regulations,
Section 1532.1, "Lead."

Personal protective equipment, training, washing facilities, and medical surveillance required by the Contractor's Lead
Compliance Plan shall be supplied to State personnel by the Contractor. The number of State personnel will be 10.

The Contractor shall not work in areas containing aerially deposited lead within the project limits, unless authorized in
writing by the Engineer, until the Lead Compliance Plan has been accepted by the Engineer.

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personal protective equipment, training and medical
surveillance, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

EXCAVATION, TRANSPORTATION, PLACEMENT, AND HANDLING

Excavation, transportation, placement, and handling of materials containing aerially deposited lead shall be processed
without visible dust. The Contractor shall have a water truck available at all times while performing clearing and grubbing
and earthwork operations in work areas containing aerially deposited lead.

Prior to traveling on public roads, loose and extraneous material shall be removed from surfaces outside the cargo areas
of the transporting vehicles and the cargo shall be covered with tarpaulins, or other cover approved by the Engineer. The
Contractor shall be responsible for costs due to spillage of material containing lead during transport.

PAYMENT

Full compensation for doing all the work involved in performing excavation and backfill of material containing aerially
deposited lead including transporting soil from location to location shall be considered as included in the contract price paid
per cubic meter for roadway excavation and no additional compensation will be allowed therefor.
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10-1.825 MONUMENTS

Survey monuments shall be constructed in conformance with the provisions in Section 81, "Monuments,"” of the Standard
Specifications and these special provisions.

Concrete shall be Class 3 or minor concrete at the option of the Contractor.

The cast steel and gray cast iron frames and covers, including hardware, shall conform to the provisions in Section 55-2,
"Materials," of the Standard Specifications.
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ENGINEER'S ESTIMATE

04-2724U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 020147 ELECTRONIC MOBILE DAILY DIARY | LS LUMP SUM | LUMP SUM
COMPUTER SYSTEM DATA
DELIVERY
2 070010 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH)
3 070018 TIME-RELATED OVERHEAD WDAY 400
4 BLANK
5 071322 TEMPORARY FENCE (TYPE CL-1.8) M 17
(S)
6 073029 600 MM TEMPORARY CULVERT M 62
7 019147 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
8 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
9 074020 WATER POLLUTION CONTROL LS LUMP SUM | LUMP SUM
10 074029 TEMPORARY SILT FENCE M 7240
(S)
11 019119 TEMPORARY COVER LS LUMP SUM | LUMP SUM
12 019120 TEMPORARY DRAINAGE INLET EA 55
PROTECTION
13 019121 TEMPORARY CONCRETE WASHOUT | LS LUMP SUM | LUMP SUM
FACILITY
14 019122 TEMPORARY FENCE (TYPE ESA) M 720
(S)
15 019123 TEMPORARY ENTRANCE/EXIT LS LUMP SUM | LUMP SUM
16 019124 FIBER ROLL CHECK DAM EA 10
17 074031 TEMPORARY SAND BAG EA 850
18 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
(S)
19 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S)
20 120120 TYPE 11l BARRICADE EA 11
3
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ENGINEER'S ESTIMATE

04-2724U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 153229 REMOVE CONCRETE BARRIER M 55
(TYPE K)
62 153235 CLEAN BRIDGE DECK M2 1700
63 153250 REMOVE SOUND WALL M2 20
64 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM | LUMP SUM
65 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
66 160120 REMOVE TREE EA 2
67 170101 DEVELOP WATER SUPPLY LS LUMP SUM | LUMP SUM
68 190101 ROADWAY EXCAVATION M3 65 300
69 BLANK
70 190185 SHOULDER BACKING STA 20
71 192003 STRUCTURE EXCAVATION M3 60
F (BRIDGE)
72 192020 STRUCTURE EXCAVATION (TYPE D) | M3 127
(F)
73 193003 STRUCTURE BACKFILL (BRIDGE) M3 132
(F)
74 193114 SAND BACKFILL M3 56
75 194001 DITCH EXCAVATION M3 520
76 198007 IMPORTED MATERIAL (SHOULDER | M3 30
BACKING)
77 198200 SUBGRADE ENHANCEMENT FABRIC | M2 420
78 200001 HIGHWAY PLANTING LS LUMP SUM | LUMP SUM
(S)
79 203001 EROSION CONTROL (BLANKET) M2 540
(S)
80 203003 STRAW (EROSION CONTROL) TONN 24
(S)
6
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ENGINEER'S ESTIMATE

04-2724U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

201 | 860309 SIGNAL AND LIGHTING (CITY LS LUMP SUM | LUMP SUM
(S) STREET LOCATION 9)
202 | 860311 SIGNAL AND LIGHTING (CITY LS LUMP SUM | LUMP SUM
(S) STREET LOCATION 11)
203 | 860312 SIGNAL AND LIGHTING (CITY LS LUMP SUM | LUMP SUM
(S) STREET LOCATION 12)
204 | 860460 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
S) ILLUMINATION
205 | 860640 IRRIGATION CONTROLLER EA 7
S) ENCLOSURE CABINET
206 | 860930 TRAFFIC MONITORING STATION LS LUMP SUM | LUMP SUM
(S)
207 | 019138 VIDEO IMAGE PROCESSING SYSTEM | LS LUMP SUM | LUMP SUM
(S) (STATE)
208 | 019139 VIDEO IMAGE PROCESSING SYSTEM | LS LUMP SUM | LUMP SUM
(S) (CITY)
209 | 019140 ANALOG DATA TERMINATION EA 3
(S) (ADST)
210 | 019141 CAMERA UNIT EA 3
(S)
211 | 019142 PAN/TILT UNIT EA 3
(S)
212 | 019143 CAMERA CONTROL UNIT (CCU) EA 3
(S)
213 | 019144 VIDEO ENCODER UNIT (VEU) EA 3
(S)
214 | 019145 INTEGRATED SERVICES DIGITAL EA 3
(S) NETWORK TERMINAL ADAPTER

(ISDN)
215 | 810116 SURVEY MONUMENT (TYPE D) EA 26
216 | 999990 MOBILIZATION LS LUMP SUM | LUMP SUM

13
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